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Statement of Work 
Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011 

RFO Number: 15 

I. TITLE: ASSESSMENT of EXTENT TO WHICH GREEN BUILDING 
STANDARDS ENCOURAGE EPA'S RECOMMENDED GREEN BUILDING 
PRACTICES 

II. PERIOD OF PERFORMANCE: 

From: Date of A ward 
To: January 26, 2013 

III. BACKGROUND: 

Green building is the practice of maximizing the efficiency with which buildings and 
their sites use resources- energy, water, land, and materials- while minimizing 
impacts on human health and the environment, throughout the complete building life 
cycle - from siting, design, and construction to operation, renovation, and reuse. 

The US Environmental Protection Agency's Green Building Workgroup (GBWG) was 
formed to play two critical roles in advancing effective, high-performance green building 
approaches: 1) To help ensure that the term green building is associated with those 
building practices and products that deliver the greatest and most measurable and 
verifiable environmental improvements and 2) To inform decision-making by 
communities, local building officials, other government agencies, builders, and other key 
stakeholders. 

In 2009, the GBWG formed a set of recommended green building practices ("GB 
practices") to use for evaluating and influencing the content of green building standards 
(including model codes, rating systems, and certification programs) that have been 
published or that are being developed by standards development organizations. The GB 
practices cover a wide range of environmental and human health issues and address in 
specific terms the principles and goals that the Agency aims to promote among green 
building stakeholders. The GBWG is now revising its set of GB practices for use in 
evaluating the green building standards that are available to the public in 2012. One 
major difference between the 2009 and 2012 set of practices is that the revised set 
contains no practices that focus specifically on energy efficiency; the single remaining 
energy-focused practice covers the use of renewable energy. (This change does not 
reflect a decreased level of interest in energy efficiency at the Environmental Protection 
Agency, but merely reflects the 2012 interests of the Green Building Workgroup 
membership.) 



Although the GBWG is a cross-Agency initiative, the Office of Sustainable Communities 
coordinates the development of the GB practices as well as the GBWG' s participation in 
the development and revision of green building standards developed by the private sector. 

IV. PURPOSE AND OBJECTIVE: 

The purpose of this statement of work is to gain contractor support for 1) assessing the 
degree to which available green building standards encourage EPA's 2012 set of GB 
practices and 2) drafting recommendations to offer to communities that are considering 
the adoption of green building standards. The 2009 set of GB practices is attached in 
order to assist interested contractors in understanding the work that is required. It is 
important to note, however, that the 2012 set of GB practices will be somewhat shorter 
and narrower in scope. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check [ ] Yes if the following is required or [X] NO if the following is not 
required. The Contractor shall submit with their technical proposal a written 
Quality Assurance Project Plan for any project that is developing environmental 
measurements or a Quality Assurance Supplement to the Quality Management 
Plan for any project which generates environmental data using models. 

VI. TASKS AND DELIVERABLES: 

The TO COR will provide the contractor with EPA's 2012 set of recommended green 
building practices ("GB practices"). 

The TO COR will not provide the following green building standards, which, together 
with the GB practices, form the basis for the work described in Tasks 1-7*: 

Green Building Standards 

1. International Code Council's 2012 International green Construction Code. 
2. American Society of Heating, Refrigerating and Air-Conditioning Engineers' 

Standard for the Design of High-Peiformance Green Buildings Except Low-Rise 
Residential Buildings (ANSIIASHRAEIUSGBC/IES Standard 189.1-2011) 

3. National Association of Home Builders' National Green Building Standard, 2012 
(ICC 700-2012) (slated to become available by September 30, 2012) 

4. Green Building Initiative's Green Globes for New Construction 
5. Green Building Initiative's Green Globes for Continual Improvement of Existing 

Buildings 
6. US Green Building Council's LEED 2012 Building Design & Construction 

(slated to become available in fall 20 12) 



7. US Green Building Council's LEED 2012 Existing Buildings Operations & 
Maintenance (slated to become available in fall 2012) 

* Over the course of work under the task order, the TO COR may issue technical 
direction to substitute other green building standards for standards in the above 
list on which the contractor has not yet begun work. Substituted standards would 
be comparable in length and complexity to those standards that they replace in the 
list. 

Requirements Common to All Tasks 

For each of the tasks below the contractor shall prepare a report that describes the 
degree to which the given standard encourages a builder, developer, and/or building 
owner to follow each practice included in the 2012 set of GB practices, and the specific 
differences between the standard's provisions and the GB practice. 

Findings might include, for example: 

• If the model code is adopted as a local ordinance and enforced as a mandatory 
building code, Practice #4A would be required of all new commercial 
buildings in the community, but Practice #5C would not be required, and 
Practice #lB may or may not be required, depending on whether the 
community decides to activate the option. 

• The green building rating system requires an approach that is similar to 
Practice #6A, but which falls short in achieving a certain performance level, 
specifically ... 

• The rating system includes Practice #2D in its selection of credits, but a 
builder is not required to select that credit and can achieve all levels of 
certification without selecting that credit. 

• For Practice 6C, the model code requires a maximum of 200 feet from the 
building, whereas EPA's GB practice calls for a maximum of 50 feet. 

• The rating system provides a credit for buildings that achieve practice 4A, but 
only for new commercial construction, not for existing buildings or schools, 
as EPA recommends. 

When the contractor finds that the standard falls short of fully requiring a practice, the 
contractor shall include in the report: 

a) a description of the degree to which the practice is encouraged. 
b) a statement, written for community decision-makers, with recommendations 

on how the community could encourage/further encourage the practice (e.g., 
"When adopting this model code as an ordinance, consider revising section 
III.A.4 such that it raises the required recycling rate from 20% to 50%." or "In 
your green building program, you may want to consider converting Credit B 
to a prerequisite.") 



If the contractor requires clarification of a practice in order to complete an assessment, 
the contractor shall e-mail a question to the TOPO. The TOPO shall arrange a response 
from the appropriate Green Building Workgroup member through e-mail to, and/or a 
conference call with, the contractor as necessary. 

EPA plans to use these reports in at least two waysl: 

1) as the basis for its comments to standard development organizations (e.g., the 
International Code Council, the US Green Building Council, etc.) on ways to 
improve the green building standards; and 

2) as the basis for suggestions to communities which are evaluating the possibility of 
adopting green building codes or developing green building programs in state or 
local jurisdictions. 

The TO COR will review all deliverables in draft form and provide revisions 
and/or comments to the contractor. The contractor shall prepare the final deliverables 
incorporating the TO COR's comments. The Contractor shall provide the TO COR with 
electronic versions of all deliverables. 

Contractor personnel shall at all times identify themselves as Contractor 
employees and shall not present themselves as EPA employees. Furthermore, they shall 
not represent the views of the U.S. Government, EPA, or its employees. In addition, the 
Contractor shall not engage in inherently governmental activities, including but not 
limited to actual determination of EPA policy and preparation of documents on EPA 
letterhead. 

Task 1: Assessment of the International green Construction Code 
(Contract Reference: II.A.2, Development & Analysis of Policy Options, paragraph b.) 

By May 31, 2012, the contractor shall deliver to the TO COR a draft report based 
on an assessment of the International green Construction Code (Green Building Standard 
#1 in above list) and fulfilling the requirements described under "Requirements Common 
to all Tasks" above. 

Within two weeks of receiving comments from the TO COR on the initial draft, 
the contractor shall revise the report accordingly and submit the second draft to the TO 
COR. 

If the TO COR provides comments on the second draft, within one week of 
receiving the comments, the contractor shall revise the report and submit a final report to 
the TO COR. 

1 These activities are not part of the task order; they are provided for information 
purposes only. 



The TO COR will notify the contractor whether the report has been accepted. If 
the report is unacceptable, the TO COR may provide technical direction to request 
additional revisions to the final draft report. 

Task 2: Second Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of the TO COR's acceptance of the Task 1 final deliverable or 
of the TO COR's technical direction to begin work under Task 2, whichever comes first, 
the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second, third, fourth, or fifth green building standard in the list above and fulfilling 
the requirements described under "Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
the contractor shall revise the report accordingly and submit the second draft to the TO 
COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

Task 3: Third Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of delivering the initial draft report under Task 2 to the TO 
COR, the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second, third, fourth, or fifth green building standard in the list above (i.e. a standard 
not yet assessed in a task above) and fulfilling the requirements described under 
"Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
report, the contractor shall revise the report accordingly and submit the second draft to 
the TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

Task 4: Fourth Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 



Within one month of delivering the initial draft report under Task 3 to the TO 
COR, the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second, third, fourth, or fifth green building standard in the list above (i.e. a standard 
not yet assessed in a task above) and fulfilling the requirements described under 
"Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
report, the contractor shall revise the report accordingly and submit the second draft to 
the TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

Task 5: Fifth Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of delivering the initial draft report under Task 4 to the TO 
COR, but no later than November 30, 2012, the contractor shall deliver to the TO COR a 
draft report based on an assessment of the second, third, fourth, or fifth green building 
standard in the list above (i.e. a standard not yet assessed in a task above) and fulfilling 
the requirements described under "Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
report, the contractor shall revise the report accordingly and submit the second draft to 
the TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

Task lt: }..,ssessment of the LEED Green Building Standard on Building Design and 
Construetion (Contract Reference: II.A.2, Development & Analysis of Policy Options, 
paragraph b.) 

Within one month after the public release date of LEED 20 12 but no later than 
December 31, 2012, the contractor shall deliver to the TO COR a draft report based on an 
assessment ofLEED 2012 Building Design & Construction (i.e. green building standard 
#6) and fulfilling the requirements described under "Requirements Common to all Tasks" 



above. 

Within hvo weeks of receiving comments from the TO COR on the initial draft 
report, the contractor shall revise the report accordingly and submit the second draft to 
the TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, vlithin one 'Neek of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

Task 7: }..,ssessment of the LEED C reen Building Standard on Existing Buildings 
Operations & ~Maintenanee (Contract Reference: Il.i\:.2, Development & i\,nalysis of 
Policy Options, paragraph b.) 

Within one month after the public release date of LEED 20 12 but no later than 
December 31, 2012, the contractor shall deliver to the TO COR a draft report based on an 
assessment ofLEED 2012 Existing Buildings Operations & Maintenance (i.e. green 
building standard #7) and fulfilling the requirements described under "Requirements 
Common to all Tasks" above. 

Within hvo weeks of receiving comments on the initial draft report from the TO 
COR, the contractor shall revise the report accordingly and submit the second draft to the 
TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, vlithin one 'Neek of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

SCHEDULE FOR DELIVERABLES: 
The contractor shall provide the following specific deliverables to the EPA TO 

COR: 

DELIVERABLE FORM AND DUE DATE 
QUANTITY 

Task 1: Initial draft report 1 copy in Word (delivered May 31, 2012 
electronically) 

Revised draft report 1 copy in Word (delivered Within 2 weeks of 
electronically) receiving comments 



from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered Within 1 week of 
electronically) receiving comments 

from the TO COR 
on the revised draft 

Task 2: Initial draft report 1 copy in Word (delivered Within one month 
electronically) of TO COR's 

acceptance of Task 
1 Final report or of 
technical direction 
to begin Task 2, 
whichever is earlier 

Revised draft report 1 copy in Word (delivered Within 2 weeks of 
electronically) receiving comments 

from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered Within 1 week of 
electronically) receiving comments 

from the TO COR 
on the revised draft 

Task 3: Initial draft report 1 copy in Word (delivered Within one month 
electronically) of delivering Task 2 

initial draft report to 
the TO COR. 

Revised draft report 1 copy in Word (delivered Within 2 weeks of 
electronically) receiving comments 

from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered Within 1 week of 
electronically) receiving comments 

from the TO COR 
on the revised draft 

Task 4: Initial draft report 1 copy in Word (delivered Within one month 
electronically) of delivering Task 3 

initial draft report to 
the TO COR. 

Revised draft report 1 copy in Word (delivered Within 2 weeks of 
electronically) receiving comments 

from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered Within 1 week of 
electronically) receiving comments 

from the TO COR 
on the revised draft 

Task 5: Initial draft report 1 copy in Word (delivered Within one month 



electronically) of delivering Task 4 
initial draft report to 
the TO COR, but no 
later than November 
30, 2012. 

Revised draft report 1 copy in Word (delivered Within 2 weeks of 
electronically) receiving comments 

from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered Within 1 week of 
electronically) receiving comments 

from the TO COR 
on the revised draft 

Task 6: Initial draft report 1 eopy in Word €deli'rered ¥iitbin one montH: 
eleetronieally) after tbe publie 

release date of 
bBBI) ~Q 1 ~ but no 
later tban I)eeember 
~1,~Q1~ 

Revised draft report 1 eopy in Word €deli'rered ¥iitbin ~ 'Neeks of 
eleetronieally) reeeiving eomments 

from tbe TQ GQR 
on initial draft 

Final report 1 eopy in Word €deli'rered ¥iitbin 1 'Neek of 
eleetronieally) reeeiving eomments 

from tbe TQ GQR 
on tbe revised draft 

Task 7: Initial draft report 1 eopy in Word €deli'rered ¥iitbin one montH: 
eleetronieally) after tbe publie 

release date of 
bBBI) ~Q 1 ~ but no 
later tban I)eeember 
~1,~Q1~ 

Revised draft report 1 eopy in Word €deli'rered ¥iitbin ~ 'Neeks of 
eleetronieally) reeeiving eomments 

from tbe TQ GQR 
on initial draft 

Final report 1 eopy in Word €deli'rered ¥iitbin 1 'Neek of 
eleetronieally) reeeiving eomments 

from tbe TQ GQR 
on tbe revised draft 
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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
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See Schedule 
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CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
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~~:~s~:;~: :~ rrb)(4)NT/MOPIFICAI!ON !Omanjzed bv l!CJ section headings, including solicitation/contract subject matter where feasible.) 

Task Order #0015: Assessment of Extent to Which Green Building Standards Encourage SPA's 

Recommended Green Building Practices 

TOPO: Susan Gitlin Max Expire Date: 01/15/2014 

The purpose of this modification is to: 

(1) Accept the contractor's revised cost estimate dated October 31, 2013 in response to the 

government's request for a reduction in the scope of work dated September 18, 2013. 

(2) Incorporate changes made to the Statement of Work (September 18, 2013). 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
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(Signature of person authorized to sign) 
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Stefan Martiyan 

16B. UNITED STATES OF AMERICA 
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16C. DATE SIGNED 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _009100151004 

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

By signing this modification the Contractor 
hereby releases the Government from any and all 
liability under this contract for further 
equitable adjustments attributable to the changes 
in this modification other than those costs 
associated with indirect rate adjustments. 

LIST OF CHANGES: 

CHANGES FOR LINE ITEM NUMBER: 1 
Description changed to: 

Task Order #0015 Sustainable Communities 
Technical Assistance--for "Assessment of Extent 
to Which Green Building Standards Encourage EPA's 
Recommended Green Building Practices"--in 
accordance with the attached revised Statement of 
Work (9/18/2013) and approved revised cost 
estimate for the remaining work, dated 10/31/2013. 

Cost Ceilings: 

~::~=l(b)(4) 
CPFF: $73,506.46 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 09/12/2012 to 01/15/2014 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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Statement of Work 
Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011 

RFO Number: 15 

I. TITLE: ASSESSMENT of EXTENT TO WHICH GREEN BUILDING 
STANDARDS ENCOURAGE EPA'S RECOMMENDED GREEN BUILDING 
PRACTICES 

II. PERIOD OF PERFORMANCE: 

From: Date of A ward 
To: January 15, 2014 

III. BACKGROUND: 

Green building is the practice of maximizing the efficiency with which buildings and 
their sites use resources- energy, water, land, and materials- while minimizing 
impacts on human health and the environment, throughout the complete building life 
cycle - from siting, design, and construction to operation, renovation, and reuse. 

The US Environmental Protection Agency's Green Building Workgroup (GBWG) was 
formed to play two critical roles in advancing effective, high-performance green building 
approaches: 1) To help ensure that the term green building is associated with those 
building practices and products that deliver the greatest and most measurable and 
verifiable environmental improvements and 2) To inform decision-making by 
communities, local building officials, other government agencies, builders, and other key 
stakeholders. 

In 2009, the GBWG formed a set of recommended green building practices ("GB 
practices") to use for evaluating and influencing the content of green building standards 
(including model codes, rating systems, and certification programs) that have been 
published or that are being developed by standards development organizations. The GB 
practices cover a wide range of environmental and human health issues and address in 
specific terms the principles and goals that the Agency aims to promote among green 
building stakeholders. 

Although the GBWG is a cross-Agency initiative, the Office of Sustainable Communities 
coordinates the development of the GB practices as well as the GBWG' s participation in 
the development and revision of green building standards developed by the private sector. 



IV. PURPOSE AND OBJECTIVE: 

The purpose of this statement of work is to gain contractor support for 1) assessing the 
degree to which a few green building standards encourage the goals and approaches 
described in a selection of EPA's 2012 set ofGB practices and 2) drafting 
recommendations to offer to communities that are considering the adoption of green 
building standards. The set of 2012 practices that shall be used as the basis for this work 
is attached. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check [ ] Yes if the following is required or [X] NO if the following is not 
required. The Contractor shall submit with their technical proposal a written 
Quality Assurance Project Plan for any project that is developing environmental 
measurements or a Quality Assurance Supplement to the Quality Management 
Plan for any project which generates environmental data using models. 

VI. TASKS AND DELIVERABLES: 

The TO COR will provide the contractor with a selection of practices from EPA's 2012 
set of recommended green building practices ("GB practices"). 

The TO COR will not provide the following green building standards, which, together 
with the GB practices, form the basis for the work described in Tasks 1-3 *: 

Green Building Standards 

1. National Association of Home Builders' National Green Building Standard, 2012 
(ICC 700-2012) 

2. Green Building Initiative's Green Globes for New Construction 
3. LEED v4 Building Design & Construction for New Construction 

* Over the course of work under the task order, the TO COR may issue technical 
direction to substitute other green building standards for standards in the above 
list on which the contractor has not yet begun work. Substituted standards would 
be comparable in length and complexity to those standards that they replace in the 
list. 

Requirements Common to All Tasks 

For each of the tasks below the contractor shall prepare a report that describes the 
degree to which the given standard encourages a builder, developer, and/or building 
owner to achieve the goals of each practice included in Tier 1 of the set of selected GB 
practices and, where the standard falls short of those goals, the specific differences 



between the standard's provisions and the GB practice. 

Findings might be written, for example, as follows: 

• The green building rating system requires an approach that is similar to 
Practice #6A, but which falls short in achieving a certain performance level, 
specifically ... 

• The rating system includes Practice #2D in its selection of credits, but a 
builder is not required to select that credit and can achieve all levels of 
certification without selecting that credit. 

• For Practice 6C, the rating system requires a maximum of 200 feet from the 
building, whereas EPA's GB practice calls for a maximum of 50 feet. 

When the contractor finds that the standard falls short of fully requiring a practice, the 
contractor shall include in the report a recommendation, written for community decision
makers, on how a community (e.g., a local or state jurisdiction) that is adopting, or 
providing incentives for the use of, the green building standard could revise the 
provisions of the standard to encourage the practice (e.g., "When adopting this model 
code as an ordinance, consider revising section III.A.4 such that it raises the required 
recycling rate from 20% to 50%." or "In your green building program, you may want to 
consider converting Credit B to a prerequisite.") 

If the contractor requires clarification of a practice in order to complete an assessment, 
the contractor shall e-mail a question to the TOPO. The TOPO shall arrange a response 
from the appropriate Green Building Workgroup member through e-mail to, and/or a 
conference call with, the contractor as necessary. 

EPA plans to use these reports in at least two waysl: 

1) as the basis for its comments to standard development organizations (e.g., the 
International Code Council, the US Green Building Council, etc.) on ways to 
improve the green building standards; and 

2) as the basis for suggestions to communities which are evaluating the possibility of 
adopting green building codes or developing green building programs in state or 
local jurisdictions. 

The TO COR will review all deliverables in draft form and provide revisions 
and/or comments to the contractor. The contractor shall prepare the final deliverables 
incorporating the TO COR's comments. The Contractor shall provide the TO COR with 
electronic versions of all deliverables. 

1 These activities are not part of the task order; they are provided for information 
purposes only. 



Contractor personnel shall at all times identify themselves as Contractor 
employees and shall not present themselves as EPA employees. Furthermore, they shall 
not represent the views of the U.S. Government, EPA, or its employees. In addition, the 
Contractor shall not engage in inherently governmental activities, including but not 
limited to actual determination of EPA policy and preparation of documents on EPA 
letterhead. 

Task 1: Assessment of the International green Construction Code 
(Contract Reference: II.A.2, Development & Analysis of Policy Options, paragraph b.) 

By November 15, 2013, the contractor shall deliver to the TO COR a draft report 
based on an assessment of the National Association of Home Builders' National Green 
Building Standard, 2012 (ICC 700-2012) and fulfilling the requirements described under 
"Requirements Common to all Tasks" above. 

Within two weeks of receiving comments from the TO COR on the initial draft, 
the contractor shall revise the report accordingly and submit the second draft to the TO 
COR. 

If the TO COR provides comments on the second draft, within one week of 
receiving the comments, the contractor shall revise the report and submit a final report to 
the TO COR. 

The TO COR will notify the contractor whether the report has been accepted. If 
the report is unacceptable, the TO COR may provide technical direction to request 
additional revisions to the final draft report. 

Task 2: Second Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of the TO COR's acceptance of the Task 1 final deliverable or 
of the TO COR's technical direction to begin work under Task 2, whichever comes first, 
the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second or third green building standard in the list above and fulfilling the 
requirements described under "Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
the contractor shall revise the report accordingly and submit the second draft to the TO 
COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 



contractor shall revise the report and submit a final report to the TO COR. 

Task 3: Third Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of delivering the initial draft report under Task 2 to the TO 
COR, the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second or third green building standard in the list above (i.e. the standard not yet 
assessed in a previous task) and fulfilling the requirements described under 
"Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
report, the contractor shall revise the report accordingly and submit the second draft to 
the TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

SCHEDULE FOR DELIVERABLES: 
The contractor shall provide the following specific deliverables to the EPA TO 

COR: 

DELIVERABLE FORM AND DUE DATE 
QUANTITY 

Task 1: Initial draft report 1 copy in Word (delivered November 15, 2013 
electronically) 

Revised draft report 1 copy in Word (delivered Within 2 weeks of 
electronically) receiving comments 

from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered Within 1 week of 
electronically) receiving comments 

from the TO COR 
on the revised draft 

Task 2: Initial draft report 1 copy in Word (delivered Within one month 
electronically) of TO COR's 

acceptance of Task 
1 Final report or of 
technical direction 
to begin Task 2, 



whichever is earlier 
Revised draft report 1 copy in Word (delivered Within 2 weeks of 

electronically) receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered Within 1 week of 
electronically) receiving comments 

from the TO COR 
on the revised draft 

Task 3: Initial draft report 1 copy in Word (delivered Within one month 
electronically) of delivering Task 2 

initial draft report to 
the TO COR. 

Revised draft report 1 copy in Word (delivered Within 2 weeks of 
electronically) receiving comments 

from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered Within 1 week of 
electronically) receiving comments 

from the TO COR 
on the revised draft 
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See Schedule 
Net Increase: $14,180.89 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 
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C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x FAR 52.243-2 Changes - Cost-Reimbursement (Alt I) 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor Dis not. [)(] is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
Task Order #0015: Assessment of Extent to Which Green Building Standards Encourage SPA's 

Recommended Green Building Practices 

TOCOR: Susan Gitlin Max Expire Date: 03/13/2014 

The purpose of this modification is to: (1) increase the task order ceiling amount by 

$14,180.89 to account for approved work performed; (2) obligate an equal amount of funding 

to the task order; (3) extend the task order performance period to 13 March 2014 to account 

for when the work was performed; and (4) update the RTP Finance Center Invoice & Payment 

Address. 

LIST OF CHANGES: 

Continued ... 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _009100151005 

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Reason for Modification: Supplemental Agreement 
for work within scope 

New Invoice Address: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

Period Of Performance End Date changed from 
15-JAN-14 to 13-MAR-14 
Total Amount for this Modification: $14,180.89 
New Total Amount for this Version: $87,687.35 
New Total Amount for this Award: $87,687.35 
Obligated Amount for this Modification: $14,180.89 
New Total Obligated Amount for this Award: 
$87,687.35 
Incremental Funded Amount changed from: 
$73,506.46 to $87,687.35 

Maximum Potential Expiration Date changed to : 
03/13/2014 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed from $73,506.46 to $87,687.35 
Obligated Amount for this modification: $14,180.89 
Incremental Funded Amount changed from $73,506.46 
to $87,687.35 

CHANGES FOR DELIVERY LOCATION: HPOD 
Amount changed from $73,506.46 to $87,687.35 

NEW ACCOUNTING CODE ADDED: 
14-15-B-11W-301MA4-2505-1511W41139-001 
Amount: $14,180.89 
Delivery Location Code: HPOD 
HPOD 
US Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 3803R 
Washington DC 20460 USA 
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109 TW Alexander Drive 
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Period of Performance: 09/12/2012 to 03/13/2014 
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